
 NOTIFICATION OF ADDENDUM

ADDENDUM NO. 1

DATED 3/25/2013

Ladies/Gentlemen:

Attached please find an addendum on the above captioned project.  Included in the attachment is an 
adendum notification which details the changes and the respective proposal pages which were added and/
or changed.

Except for new bid insert pages, it is unnecessary to return any of the pages attached.

Bid insert pages must be returned with the bid proposal submitted to the Department, unless your firm is 
submitting a bid using a computer print out.  The computer print out must be changed to reflect the new bid 
item information.

Contractors and material suppliers, etc. who have previously been furnished informational proposals are 
not being furnished a copy of the addendum.  If you have a subcontractor on the above project, please 
advise them of this addendum.  Acknowledgment of this addendum is not requested if your company has 
been issued a proposal stamped “This Proposal Issued for Informational Purposes.”

You are required to acknowledge receipt of this addendum on the Addendum Acknowledgement form 
contained in your bid proposal by placing a mark in the box next to the respective addendum.

Failure to Acknowledge receipt of this addendum in your bid proposal will result in your bid not being 
read.
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GENERAL NOTES: 

Supervision: 

Plans are required. Refer questions to: 

 Lucio F. Ortiz, P.E., (Interim Area Engineer) 
 Southeast Harris, Area Engineer’s Office 
 702 FM 1959 
 Houston, Texas 77034 
 (281) 464-5500 

This project will be managed by, and requests for payment addressed to: 

 Area Maintenance Supervisor 
            South Harris Maintenance Office 
 Johnny Guice 
 702 FM 1959 
 Houston, Texas 77034 

General 

Inspect the work site prior to bidding.  To arrange for a site visit, please contact Johnny Guice at 
(281) 464-5541.  

Notify the South Harris Maintenance Office at (281) 464-5541 by 7:30 a.m., when scheduled 
work is cancelled for any reason.   

If fixed features require, the governing slopes shown may vary between the limits shown and to 
the extent determined by the Engineer.  

References to manufacturer’s trade name or catalog numbers are for the purpose of identification 
only.  Similar materials from other manufacturers are permitted if they are of equal quality, 
comply with the specifications for this project, and are approved, except for roadway 
illumination, electrical, and traffic signal items.  

The cost for materials, labor, and incidentals to provide for traffic across the roadway and for 
ingress and egress to private property in accordance with Section 7.7 of the standard 
specifications is subsidiary to the various bid items.  Restore access roadways to their original 
condition upon completing construction.  

Grade street intersections and median openings for surface drainage. 

If a foundation is to be placed where a riprap surface or an asphalt concrete surface presently 
exists, use caution in breaking out the existing surface for placement.  Break out no greater area 
than is required to place the foundation.  After placing the foundation, wrap the periphery with 
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0.5 in. pre-molded mastic expansion joint.  Then replace the remaining portion of the broken out 
surface with Class A or Class C concrete or cold mix asphalt concrete to the exact slope, pattern, 
and thickness of the existing riprap or asphalt.  Payment for breaking out the existing surface, 
wrapping the foundation, and replacing the surface is subsidiary to the various bid items. 

Clearly mark or highlight on the shop drawings, the items being furnished for this project.  
Submit required shop drawings in accordance with the shop drawing distribution list shown in 
the note for Item 5 for review and distribution. 

Procure permits and licenses, which are to be issued by the City, County, or Municipal Utility 
District. 

General:  Roadway Illumination and Electrical 

Perform electrical work in conformance with the National Electrical Code (NEC) and 
Department standard sheets. 

General:  Traffic Signals 

For traffic signal items, use materials from pre-qualified producers as shown on the General 
Services Division (GSD) of the Department’s material producers list.  Check the latest links on 
the TxDOT website for this list, including (but not limited to): 
http://www.txdot.gov/txdot_library/consultants_contractors/publications/purchasing_specificatio
ns.htm under “Supplemental Specifications and Attachments.”  No substitutions will be allowed 
for materials found on this list. 

General:  Site Management 

Mark stations every 100 ft. and maintain the markings for the project duration.  Remove the 
station markings at the completion of the project.  This work is subsidiary to the various bid 
items. 

Record the beginning and ending stations of any no passing zones in the field before beginning 
the overlay.  Restripe the no passing zones immediately after the overlay in the same locations, 
unless otherwise shown in the plans, or otherwise directed. 

Do not mix or store materials, or store or repair equipment, on top of concrete pavement or 
bridge decks unless authorized by the Engineer.  Permission will be granted to store materials on 
surfaces if no damage or discoloration will result. 

Personal vehicles of employees are not permitted to park within the right of way, including 
sections closed to public traffic.  Employees may park on the right of way at the Contractor’s 
office, equipment, and materials storage yard sites. 

Assume ownership of debris and dispose of at an approved location.  Do not dispose of debris on 
private property unless approved in writing by the District Engineer. 
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Control the dust caused by construction operations.  For sweeping the base material in 
preparation for laying asphalt and for sweeping the finished concrete pavement, use one of the 
following types of sweepers or equal: 
 

Tricycle Type Truck Type - 4 Wheel 
Wayne Series 900 M-B Cruiser II 
Elgin White Wing Wayne Model 945 

Elgin Pelican Mobile TE-3 
 Mobile TE-4 
 Murphy 4042 

General:  Traffic Control and Construction 

Schedule work so that the ACP placement operations follow the Seal Coat work such that the 
Seal Coat placed is covered by ACP the same day to reduce the hazard to the traveling public 
and to prevent undue delay caused by wet weather. 

When design details are not shown on the plans, provide signs and arrows conforming to the 
latest “Standard Highway Sign Designs for Texas” manual. 

General:  Utilities 

Consider the locations of underground utilities depicted in the plans as approximate and employ 
responsible care to avoid damaging utility facilities.  Depending upon scope and magnitude of 
planned construction activities, advanced field confirmation by the utility owner or operator may 
be prudent.  Where possible, protect and preserve permanent signs, markers, and designations of 
underground facilities. 

If the Contractor damages or cause damage (breaks, leaks, nicks, dents, gouges, etc.) to the 
utility, contact the utility facility owner or operator immediately.   

At least 48 hours before starting work, make arrangements for locating existing Department-
owned above ground and underground fiber optic, communications, power, illumination, and 
traffic signal cabling and conduit.  Do this by calling the Department’s Houston District Traffic 
Signal Operations Office at 713-802-5662 to schedule marking of underground lines on the 
ground.  Use caution if working in these areas to avoid damaging or interfering with existing 
facilities. 

If overhead or underground power lines need to be de-energized, contact the electrical service 
provider to perform this work.  Costs associated with de-energizing the power lines or other 
protective measures required are at no expense to the Department. 

If working near power lines, comply with the appropriate sections of Texas State Law and 
Federal Regulations relating to the type of work involved.  
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Perform electrical work in conformance with the National Electrical Code (NEC) and 
Department standard sheets. 

Item 5:  Control of the Work  

Submit shop drawings electronically for the fabrication of items as documented in Table 1 
below.  Information and requirements for electronic submittals can be viewed in the “Guide to 
Electronic Shop Drawing Submittal” which can be accessed through the following web link, 
ftp://ftp.dot.state.tx.us/pub/txdot-info/library/pubs/bus/bridge/e_submit_guide.pdf.  References to 
11 in. x 17 in. sheets in individual specifications for structural items imply electronic CAD 
sheets. 

Table 1 
 2004 Construction Specification Required Shop/Working Drawing Submittals  

Spec 
Item 
No.'s  

Product  
Submittal 
Required 

Approval 
Required 

(Y/N) 

Contractor/ 
Fabricator 
P.E. Seal 
Required  

Reviewing 
Party 

7.8  Construction Load Analyses  Y Y Y B 

400  
Excavation and Backfill for Structures 
(cofferdams)  

Y N Y A 

403  Temporary Special Shoring  Y N Y B 
420  Formwork/Falsework  Y N Y A 
423 Retaining Walls, (calcs req'd.)  Y Y Y C 
425  Optional Design Calculations (Prstrs Bms)  Y Y Y B 
425  Prestr Concr Sheet Piling  Y Y N B 
425  Prestr Concr Beams  Y Y N B 
425  Prestr Concr Bent  Y Y N B 
426  Post Tension Details  Y Y N B 
434  Elastomeric Bearing Pads (All)  Y Y N B 
441  Bridge Protective Assembly  Y Y N B 
441  Misc Steel (various steel assemblies)  Y Y N B 
441  Steel Pedestals (bridge raising)  Y Y N B 
441  Steel Bearings  Y Y N B 
441  Steel Bent  Y Y N B 
441  Steel Diaphragms  Y Y N B 
441  Steel Finger Joint  Y Y N B 
441  Steel Plate Girder  Y Y N B 
441  Steel Tub-Girders  Y Y N B 
441  Erection Plans Y N Y A 
449  Sign Structure Anchor Bolts  Y Y N T 
450  Railing  Y Y N A 
462  Concrete Box  Culvert  Y Y N C 

462 
Concrete Box Culvert (Alternate Designs 
Only,calcs reqd.)  

Y Y Y B 

464 
Reinforced Concrete Pipe (Jack and Bore 
only; ONLY when requested) 

Y Y Y A 

465 Pre-cast Junction Boxes, Grates, and Inlets  Y Y N A 

465 
Pre-cast Junction Boxes, Grates, and Inlets 
(Alternate Designs Only, calcs req’d.)  

Y Y Y B 

466 Pre-cast Headwalls and Wingwalls Y Y N A 
467 Pre-cast Safety End Treatments Y Y N A 
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495 Raising Existing Structure (calcs reqd.) Y Y Y B 

610  
Roadway Illumination Supports (Non-
Standad only, cals reqd.) 

Y Y Y T 

613 
High Mast Illumination Poles (Non-standard 
only, calcs reqd.) 

Y Y Y T 

627  Treated Timber Poles  Y Y N T 

644  
Special Non-Standard Supports 
(Bridge Mounts, Barrier Mounts, Etc.)  

Y Y Y T 

647 Large Roadside Sign Supports  Y Y Y T 

650 
Cantilever Sign Structure Supports - 
Alternate Design Cacls.  

Y Y Y T 

650  Sign Structures Y Y N T 
652 Highway Sign Lighting Fixtures Y Y N T 
654  Sign Walkways  Y Y N T 
680 Installation of Highway Traffic Signals Y Y N T 
682 Vehicle and Pedestrian Signal Heads Y Y N T 
684 Traffic Signal Cables Y Y N T 
685  Roadside Flashing Beacon Assemblies  Y Y N T 

686 
Traffic Signal Pole Assemblies (Steel) (Non-
Standard only) 

Y Y Y T 

687 Pedestal Pole Assemblies Y Y N T 
688 Detectors Y Y N A 
784  Repairing Steel Bridge Members  Y Y Y B 
SS  Prestr Concr Crown Span  Y Y N B 
SS  Sound Barrier Walls  Y Y N B 
SS  Camera Poles  Y Y Y TMS 
SS  Pedestrian Bridge (Calcs req'd.)  Y Y Y B 
SS  Screw-In Type Anchor Foundations  Y Y N T 
SS  Fiber Optic/Communication Cable Y Y N TMS 
SS  Spread Spectrum Radios for Signals Y Y N T 
SS  VIVDS System for Signals Y Y N T 
SS CTMS Equipment Y Y N TMS 

 
 
Key to Reviewing Party 
A - Area Office  

Area Office  Email Address
Brazoria Area Office  HOU-BRZAShpDrwgs@txdot.gov 
Fort Bend Area Office HOU-FBAShpDrwgs@txdot.gov 
Galveston Area Office HOU-GALVAShpDrwgs@txdot.gov 
Montgomery Area Office HOU-MONTAShpDrwgs@txdot.gov 
North Harris Area Office HOU-NHAShpDrwgs@txdot.gov 
Southeast Area Area Office HOU-SEHAShpDrwgs@txdot.gov 
Traffic Systems Construction Office HOU-TSCShpDrwgs@txdot.gov 
West/Central Harris Area Office HOU-WWCHAOShpDrwgs@txdot.gov 

 

B - Bridge Engineer  
Bridge Design (TxDOT) HOU-BrgShpDrwgs@txdot.gov 

 

C - Construction Office  
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Construction HOU-ConstrShpDrwgs@txdot.gov 
Laboratory HOU-LabShpDrwgs@txdot.gov 

 

T - Traffic Engineer 

Traffic Operations HOU-TrfShpDrwgs@txdot.gov 
 

TMS – Traffic Management System 

Computerized Traffic Management 
Systems (CTMS) HOU-CTMSShpDrwgs@txdot.gov 

 

Item 7:  Legal Relations and Responsibilities  

This project does not require a U.S. Army Corps of Engineers (USACE) Section 404 Permit 
before letting, but if a permit is needed during construction, assume responsibility for preparing 
the permit application.  Submit the permit application to the Department’s District 
Environmental Section for approval.  Once the permit application is approved, the Department 
will submit it to the USACE.  Assume responsibility for the requested revisions, in coordination 
with the Department’s District Environmental Section. 

Maintain the roadway slope stability.  Maintaining slope stability is subsidiary to the various bid 
items. 

Item 8:  Prosecution and Progress 

Do not begin work on this project prior to June 3, 2013. (Special Provision 008---063) 

Working days will be computed and charged based on a standard workweek in accordance with 
Section 8.3.C.2.b. 

The Lane Closure Assessment Fee is $ 100.  This fee applies to the Contractor for closures or 
obstructions that overlap into restricted hour traffic for each hour or portion thereof, per lane, 
regardless of the length of lane closure or obstruction.  For Restricted Hours subject to Lane 
Assessment Fee refer to the Item, “Barricades, Signs, and Traffic Handling.” 

Item 134:  Backfilling Pavement Edges 

Quantity by station includes ONLY the non-curbed side of the roadway. 

The Contractor has the option of selecting the type of backfill material consisting of Reclaimable 
Asphalt Pavement (RAP), Flex Base, or Crushed Concrete provided that it meets the 
requirements listed below. 

If using salvaged asphalt concrete pavement, size it so that all the material, passes the 2-in. sieve.  
Use RAP that does not contain deleterious material such as clay or organic material. 
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Flex Base must meet the requirements of Item 247, Type A, Grade 1.  Department Test Method 
Tex-117-E will not be required. 

Crushed concrete must meet the requirements of Item 247, Grade 1.  Department Test Methods 
Tex-116-E and Tex-117-E will not be required. 

Place emulsified asphalt (SS-1, CSS-1, or CSS-1H) at an application rate of 0.25 gal/sq. yard. 

Item 292:  Asphalt Treatment (Plant-Mixed)  
Item 3267:  Dense-Graded Hot-Mix Asphalt (Small Quantity) 

Handle the RAP generated by this project as shown in the notes under Item 354. 

Item 292:  Asphalt Treatment (Plant-Mixed) 

If using the iron ore topsoil as the primary aggregate, meaning 80 percent or more by weight of 
the total mixture, the requirements for the water susceptibility test are waived. 

Mixtures containing the iron ore topsoil are exempted from test methods TEX-217-F (Part I, 
separation of deleterious material and Part II, decantation test for coarse aggregate) and TEX-
203-F (Sand Equivalent Test). 

Assume responsibility for proportioning the materials entering the asphalt mixture, regardless of 
the type of plant used. 

Furnish the mix designs for approval. 

Compact the courses to a minimum density of 95 percent of the maximum density as determined 
using test method TEX-126-E.  

If blending the materials, perform the Wet Ball Mill test for the composite aggregate. 

Form the asphalt material from 3.5 to 7 percent of the mixture by weight. 

For nominal aggregate size less than 0.5 in., design the mix in accordance with test method TEX 
204-F.  The minimum stability is 30 percent with a laboratory molded density of 96 percent plus 
or minus 1.5 percent. 

Item 318:  Hot Asphalt-Rubber Surface Treatments  

Placing surface treatments is limited to the period of May 1 to September 15, inclusive, unless 
written approval is obtained to extend the placement period if weather conditions warrant an 
extension. 

The asphalt application rate shown on the “Basis of Estimate” is an average rate for calculating 
asphalt quantities.  Vary the rate based on the pavement conditions and other factors such as the 
type and grade of aggregate used, weather, and traffic. 
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Item 351:  Flexible Pavement Structure Repair 

Use asphalt stabilized base for the base repair material. 

For base repair, place the asphalt stabilized base in compacted lifts of 4 in. maximum, unless 
otherwise directed.  

Item 354:  Planing and Texturing Pavement 

Stockpile the excess material, after use in other items as allowed by the Specifications, at The 
Department’s Maintenance yard located at 702 FM 1959, as directed by Mr. Larry Whittington at 
281.464.5540. 

Keep the removed depth as uniform as possible during each removal pass if the pavement depth 
being removed is composed of different asphalt layers.  Stockpile the RAP of differing types of 
quality separately by its intended use such as for asphalt treatment, cement treatment, lime 
treatment, or asphalt concrete pavement (level up).  Break, crush, or mill the stockpiled materials 
so that 100 percent passes the 2-in. sieve.  

Verify the depth of asphalt pavement to be removed before beginning the removal. 

Item 502:  Barricades, Signs, and Traffic Handling 

Use a traffic control plan for handling traffic through the various phases of construction.  Follow 
the phasing sequence unless otherwise agreed upon by the Area Engineer and the Project 
Manager.  Ensure this plan conforms to the latest “Texas Manual on Uniform Traffic Control 
Devices” and the latest Barricade and Construction (BC) Standard Sheets.  The latest versions of 
Work Zone Standard Sheets WZ (BTS-1) and WZ (BTS-2) are in the traffic control plan for the 
signal installations. 

Submit changes to the traffic control plan to the Area Engineer.  Provide a layout showing the 
construction phasing, signs, striping, and signalizations for changes to the original traffic control 
plan. 

Furnish and maintain the barricades and warning signs, including the necessary temporary and 
portable traffic control devices, during the various phases of construction.  Place and construct 
these barricades and warning signs in accordance with the latest “Texas Manual on Uniform 
Traffic Control Devices” for typical construction layouts. 

Cover work zone signs when work related to the signs is not in progress, or when any hazard 
related to the signs no longer exists. 

Keep the delineation devices, signs, and pavement markings clean.  This work is subsidiary to 
the Item, “Barricades, Signs, and Traffic Handling.” 
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If a section is not complete before the end of the workday, pull back the base material to the 
existing pavement edge on a 6H: 1V slope.  Edge drop-offs during the hours of darkness are not 
permitted. 

Before detouring traffic onto the mainlane shoulders, remove dirt, debris, vegetation, and other 
deleterious material from the surface of the shoulders.  Appropriately sign the detour in an 
approved manner.  This work is subsidiary to the various bid items. 

Do not mount signs on drums or barricades, except those listed in the latest Barricades and 
Construction standard sheets. 

Use traffic cones for daytime work only.  Replace the cones with plastic drums during nighttime 
hours. 

Use shadow vehicles with Truck Mounted Attenuators (TMA) for lane closures during 
construction.   

Do not reduce the existing number of lanes open to traffic except as shown on the following time 
schedule: 

One Lane Closure 
Day Daytime Closure 

Hours 
Nighttime Closure 

Hours 
Restricted Hours Subject 
to Lane Assessment Fee 

Monday  
Through 
Friday 

9AM-4PM 8PM-5AM 5AM-9AM 
& 4PM-8PM 

Saturday 
Through 
Sunday 

N/A N/A N/A 

The above times are approved for the traffic control conditions listed.  The Area Engineer may 
approve other closure times if traffic counts warrant.  The Area Engineer may reduce the above 
times for special events. 

Law enforcement assistance will be required for this project and is expected to be required for 
major traffic control changes and lane closures.  Coordinate with local law enforcement and 
arrange for law enforcement as directed or agreed by the Engineer.  Before payment will be 
made, complete the “Daily Report on Law Enforcement Force Account Work” (Form 316), 
provided by the Department and submit daily invoices that agree with this form for any day 
during the month in which approved services were provided. 

Provide full-time, off-duty, uniformed, certified peace officers, as part of traffic control 
operations.  The peace officers must be able to show proof of certification by the Texas 
Commission on Law Enforcement Officers Standards.  The cost of the officers is paid for on a 
force account basis. 
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Provide 2 portable changeable message signs as shown on the Traffic Control Plan and the 
Special Specification Item 6834, “Portable Changeable Message Signs.”  

Use Uneven Lane Signs (WZ (UL) -03) during resurfacing operations for elevation differences 
between adjacent lanes of greater than 1 in. 

Item 585:  Ride Quality for Pavement Surfaces 

To eliminate the need for corrective action due to excessive deviations in the final surface layers, 
exercise caution to ensure satisfactory profile results in the intermediate paving layers (mixture). 

Milling will not be allowed as a corrective action for excessive deviations in the final surface 
layer of hot-mix asphalt. 

For asphalt slotted curb sections, use Surface Test Type B and Pay Adjustment Schedule 3 for all 
lanes.   

For all other roads (cross streets and intersections), use Surface Test Type A. 

Item 618:  Conduit  
Item 620:  Electrical Conductors 
Item 628:  Electrical Services 

If the specifications for electrical items require UL-listed products, this means UL-listed or CSA-
listed. 

Item 618:  Conduit 

When backfilling bore pits, ensure that the conduit is not damaged during installation or due to 
settling backfill material.  Compact select backfill in 3 equal lifts to the bottom of the conduit; or 
if using sand, place it 2 in. above the conduit.  Ensure backfill density is equal to that of the 
existing soil.  Prevent material from entering the conduit. 

Construct bore pits a minimum of 5 ft. from the edge of the base or pavement.  Close the bore pit 
holes overnight. 

Unless shown on the plans, install underground conduit a minimum of 24 in. deep.  Install the 
conduit in accordance with the latest National Electrical Code (NEC) and applicable Department 
standard sheets.  Place conduit under driveways or roadways a minimum of 24 in. below the 
pavement surface. 

If using casing to place bored conduit, the casing is subsidiary to the conduit. 

Item 620:  Electrical Conductors 

Test each wire of each cable or conductor after installation.  Incomplete circuits or damage to the 
wire or the cable are cause for immediate rejection of the entire cable being tested.  Remove and 
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replace the entire cable at no expense to the Department.  Also test the replacement cable after 
installation. 

When pulling cables or conductors through the conduit, do not exceed the manufacturer’s 
recommended pulling tensions.  Lubricate the cables or conductors with a lubricant 
recommended by the cable manufacturer. 

Ensure that circuits test clear of faults, grounds, and open circuits. 

Split bolt connectors are allowed only for splices on the grounding conductors. 

Item 624:  Ground Boxes 

The ground box locations are approximate.  Alternate ground box locations may be used as 
directed, to avoid placing in sidewalks or driveways. 

Ground metal ground box covers.  Bond the ground box cover and ground conductors to a 
ground rod located in the ground box and to the system ground. 

Ground the existing metal ground box covers as shown on the latest standard sheet  
ED (3), III, B, 4 through 6. 

During construction and until project completion, provide personnel and equipment necessary to 
remove ground box lids for inspection.  Provide this assistance within 24 hours of notification. 

Construct concrete aprons in accordance with the latest standard sheet ED (3).  Make the depth 
of the concrete apron the same as the depth of the ground box, except for Type 1 and Type 2 
ground boxes.  For Type 1 or Type 2 ground boxes, construct the concrete apron in accordance 
with details shown on the “Ground Box Details Installations” standard. 

Item 628:  Electrical Services 

Verify and coordinate the electrical service location with the engineering section of the 
appropriate utility district or company. 

Identify the electrical service pole with an address number assigned by the Utility Service 
Provider.  Provide 2-in. numerals visible from the highway.  Provide numbers cut out aluminum 
figures nailed to wood poles or painted figures on steel poles or service cabinets. 

Item 662:  Work Zone Pavement Markings 

At the end of each day’s work, mark roadways that remain open to traffic during construction 
operations with standard pavement markings, in accordance with the latest “Texas Manual on 
Uniform Traffic Control Devices.” 

Do not use raised pavement markers as optional work zone pavement markings on final asphalt 
surfaces. 
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For transition lane lines and detour lane lines, use raised pavement markers as shown for solid 
lines on the latest Barricade and Construction standard sheet for “Work Zone Pavement Marking 
Details.” 

Item   662:  Work Zone Pavement Markings 
Item   666:  Reflectorized Pavement Markings 

Use Type III glass beads for thermoplastic pavement markings. 

Use a 0.100 in. (100 mil) thickness for thermoplastic pavement markings, measured to the top of 
the thermoplastic, not including the exposed glass beads. 

For roadways with asphalt surfaces to be striped with work zone or permanent thermoplastic 
markings, the Contractor has the option to apply paint and beads markings for a maximum 30-
day period until placing the thermoplastic markings, or until starting the succeeding phase of 
work on the striped area.  Maintain the paint and beads markings, at no expense to the 
Department, until placing the thermoplastic markings or starting the succeeding phase of work 
on the striped area.  The work zone markings, whether paint and beads or thermoplastic, are paid 
under the Item, “Work Zone Pavement Markings” and the markings are paid for only once for 
the given phase of construction. 

If using paint and bead markings as described above, purchase the traffic paint from the open 
market. 

If the Type II markings become dirty and require cleaning by washing, brushing, compressed air, 
or other approved methods before applying the Type I thermoplastic markings, this additional 
cleaning is subsidiary to the Item, “Reflectorized Pavement Markings.” 

Establish the alignment and layout for work zone striping and permanent striping. 

Stripe roadways before opening them to traffic. 

Place pavement markings under these items in accordance with details shown on the plans, the 
latest “Texas Manual on Uniform Traffic Control Devices,” or as directed. 

When design details are not shown on the plans, provide pavement markings for arrows, words, 
and symbols conforming to the latest “Standard Highway Sign Designs for Texas” manual. 

Item 672:  Raised Pavement Markers 

If other operations are complete on the project and if the curing time period is not yet elapsed, 
the contract time will be suspended until the curing is done. 

Before placing the raised pavement markers on concrete pavement, blast clean the surface using 
an abrasive-blasting medium.  This work is subsidiary to the Item, “Raised Pavement Markers.” 
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Provide epoxy adhesive that is machine-mixed or nozzle-mixed and dispensed.  Equip the 
machine or nozzle with a mechanism to ensure positive mix measurement control. 

Item 678:  Pavement Surface Preparation for Markings 

Do not blast clean asphalt concrete pavement.  Clean asphalt concrete pavement as required 
under the applicable specifications or as directed. 

On new concrete pavement or on existing concrete pavement when placing a new stripe on a new 
location, remove the curing compounds and contamination from the pavement surface by flail 
milling or as directed.  In addition, air-blast the surface with compressed air just before placing 
the new stripe. 

On existing concrete pavement when placing a new stripe on an existing location, after removing 
the existing stripe under the Item, “Eliminating Existing Pavement Markings and Markers,” air-
blast the surface with compressed air just before placing the new stripe. 

Perform air blasting with a compressor that is capable of generating air at a minimum of 100 psi 
using 5/16 in. or larger hosing for the air blast (equipment should have sufficient capacity to 
remove contaminants but not damage the pavement surface).  Do not clean concrete pavement by 
grinding. 

Item 688:  Pedestrian Detectors and Vehicle Loop Detectors 

Provide a black tube loop detector wire as specified in the “International Municipal Signal 
Association, Inc.” (IMSA) Specification No. 51-7, 1997. 

If the loop sealant supplied by the Contractor is not on the Department’s pre-qualified product 
list, before applying the sealant provide a 5-gal. container of loop sealant for testing.  

Item 1122:  Temporary Erosion, Sedimentation and Environmental Controls 

The use of hay bales is not permitted as Storm Water Pollution Prevention Plan (SW3P) 
measures. 

The Storm Water Pollution Prevention Plan (SW3P) consists of temporary erosion control 
measures needed and provided for under this Item.  The disturbed area is less than one acre and 
use of erosion control measures is not anticipated.  If physical conditions encountered at the job 
site require necessary controls, BMP installation, maintenance, and removal will be paid as extra 
work on a force account basis per Articles 4.2 and 9.5.  Since the disturbed area is less than  
5 acres, a “Notice of Intent” (NOI) is not required. 
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Item 3267:  Dense-Graded Hot Mix Asphalt (Small Quantity)  

Taper the asphalt concrete pavement at the beginning and ending points. 

Use a maximum 6H:1V slope for the asphalt concrete pavement edge. 

Where the 6H:1V ACP edge taper extends over onto the unsurfaced shoulders, blade off the 
loose existing shoulder material to provide a solid base for the outside taper edge.  After placing 
the ACP overlay, blade this material back against the edge taper.  This work is subsidiary to the 
various bid items. 

The stockpile will be the point of sampling of coarse aggregate for test method TEX-217-F (Part 
II, decantation). 

Place the asphalt concrete pavement in courses as shown on the typical sections. 

Do not use petroleum-based solvents in the beds of hot mix asphalt delivery vehicles. 

Dilution of tack coat is not allowed. 

Do not use Surface Aggregate Classification (SAC) C for this project.  

For determining the Asphalt Content, only ignition ovens will be allowed. 
 
 

 
 
 
 

Basis of Estimate 
Item Description Limit and Rate Unit 
134 Backfilling Pavement Edges 0.25 Gal. / Sq. Yd. STA 
292* Asphalt Treatment (Plant-Mixed) 

 Asphalt  
 Aggregate  

110 Lb. / Sq. Yd.-In. 
  5 % by weight 
95 % by weight 

TON 

318 Surface Treatments (A-R Binder) 
 Asphalt (Rubber) 
 Aggregate 

 
0.55 Gal/ Sq. Yd. 
1/100 Cu. Yd. / Sq. Yd. 

 
GAL 
CY 

3267 Dense-Graded Hot Mix Asphalt (Small 
Quantity) 
 Asphalt  
 Aggregate   

110 Lb. / Sq. Yd.-In. 
  6 % by weight 
94 % by weight 

TON 

* For Contractor’s information only. 
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